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SHREE JAGANNATH TEMPLE OFFICE, PURI
TENDER CALL NOTICE

Bid Identification No.___35/A3p.e . 2 -12- 2022

The OSD (Development), Shree Jagannath Temple Administration, Puri on behalf of the Shree Jagannath
Temple Managing Committee, Puri invites Percentage Rate bids in Double cover system for execution of
composite works i.e. Civil works, EI. works and P.H. works for the work mentioned below from ‘B’ & ‘A’
Class contractors registered with the State Governments and contractors of equivalent Grade / Class

Sl Name of the work Approxima Cost of bid EMD Period of | Eligible
No. te Valueof | document + Amount | Completion | Class of
work GST (in %) contractor
(% in Lakh)
1 2 3 4 o] 6 7
1. | Construction of Branch 221032 %10,000/ - + ¥2,10,400/- 18 ‘B &‘A’
Office Building of Shree | lakh appx. GST 18% in (Eighteen) Class
Jagannath Temple shape of DD in Calendar
Administration, Puri at favour of Chief Months
Jatni. Administrator,
SJTA payable
at Puri

1) Bid documents consisting of Plans, specifications, schedule of quantities, the set of terms and condition of
contract and other necessary documents.can be seen in the website: - www.shreejagannatha.in.

2) The bid documents will be available during office hours at Shree Jagannath Temple Office, Puri from Dt.
26 -12-2023 to Dt. 10-01-2024 up to 5:00 PM. '

3) Sealed Technical Bids (Cover-I) & Financial Bids (Cover-II) super-scribed separately are to be received in
a sealed cover on or before Dt. 12.01.2024 Time - 3:00 PM at Shree Jagannath Temple Office, Puri. The

Technical Bids will be opened in presence of the bidders or their authorized representatives on the same date
at 4:00 PM.

4) The Financial Bids of qualified bidders will be opened on Dt. 16 -01-2024 at 11:30 AM.

6) Bidders are requested to enclose their valid
(2) Registration Certificate (b) PAN Card (c) GSTIN Certificate, (d) List of similar type of work completed
in last 5 financial years of work value not less than 200 lakhs and other documents if any as required in
the DTCN which form part of the Tender Notice.

7) Other details can be seen in the bid documents /DTCN.

8) The authority reserves the right to accept or cancel any or all bids without assigni any reason thereof.
9) The Addendum/ Corrigendum if any will be hoisted in the website only.

22112123
OSD (Developnient)

Shree Jagannath Temple, Puri
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Memo No.E-2561__| 69%‘1 Dt z—.lﬂ( (2 23
Copy submitted to the Collector and Dy. Chief Administrator for khd i tion.
2\ W
OSD {Developmeﬂ) A
Shree Jagannath Temple, Puri
Memo No_f 6610 M pLo). t2 22

Copy to Superintending Engineer, Puri (R&B) Divn. Puri / Superintending Engineer, Rural Works

Divn. Puri / Executive Officer, Puri Municipality, Puri / Secretary, PKDA, Puri for information and wide
circulation.

a2\l
OSD (Development) :
Shree Jagannath Temple, Puri

Memo No._{ & | ‘jj DL 90 - (2 23
Copy to

1) Dy. Administrator (Finance)/OSD (W orks)/ Superintending Engineer/ OIC (Works)/
Accounts Section / Office Notice Board, Shree Jagannath Temple, Puri for information &
necessary action and wide circulation.

2) Computer Programmer, SJTA, Puri for information, He is requested to upload the Notice in
Temple website for wide publication.

-

il

OSD (Development)
Shree Jagannath Temple, Puri

Memo No, |64 pan 2 %2
Copy to Public Relation Officer, SJTA for information with a request to arrange for publication of the

Notice in one number of leading Odia daily News Paper and one National English\Daily on or before Dt.26-
12-2023 for wide circulation of the tender notice.

nyv
OSD (Development)
Shree Jagannath Temple, Puri



Shree Jagannath Temple Aglministration, Puri

Bid Identification No. - .2 2 0f 2023 Dt. A3~ 32023

1. Nameofthework  :  consruction of Branch Office Building of Shree
Jagannath Temple Administration, Puri &’ Jatni-. - -

2, Estimated cost : ¥210.32 lakh appx.
3. Period of completion : 18(Eighteen Calendar Months)
4. Date & time of availability of the Up to 5:00 PM of Dt.10-01-2024
Bid documents in the temple website
5. Last date / Time of receipt Dt.12-01-2024 up to 3:00 PM.
of the bid in temple office.
6. Date of Opening-Technical Bid Dt.125-01-2024 at 4:00 PM.
Financial Bid Dt.16-01-2024 at 11.30 AM.
7. Name and Address of the Office Chief Administrator,
Shree Jagannath Temple Administration,
Grand Road, Puri

Further details can be seen from the SJTA web-site-www.shreejagannatha.in

OSD (Development)
Shree Jagannath Temple, Puri

8/_

Superintending Engineer OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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CHECK LIST TO BE FILLED UP BY THE BIDDER

SI. Particulars Reference to Whether furnished Reference
No Clause no. Yes No to
Page no.
01. Cost of tender paper Z10,000.00 +GST 18% in D'TI;%-I}I_SC- lause
shape of DD in favour of Chief Administrator,
SJTA payable at Puri
02. EMD amounts to 22,10,400/- to be deposited in e D‘TlfI:‘hll i
use No.1.8.1.
shape of NSC/POSBA/POTDA /KUP/BG e it
No.14.3.
03. | Additional Performance Security in case the D.T.CN
bid price/rate is less than the estimated cost Clause No.62
put to tender
04. | Copy of valid Registration Certificate D.T.C.N
Clause No.2.1.
05. Copy of GST Registration D.T.C.N
Number Clause No.1.7.
&3.2.
06. | Copy of PAN Card D.T.C.N
Clause No.3.2.
07. No Relationship Certificate in Schedule - A D.T.C.N
Clause No.2.3.
08. gﬁgrmatio? regall'lclhl'\ng t}utgent h&:igaﬁorn, D.T.CN
ebarring / expelling of the tender or 1
(&) abandon%uent (I)Jf the %vork by the tenderer Clanse Noad
(Schedule-E)
(B) | Affidavit (Schedule-F) D.T.C.N
Clause No.11.2.
09 M.O.U. &Memorandum of Understanding duly D.T.C.N
notarized) ’ . Clause No.112
with eligible registered electrical contractor
having valid
H.T. .V/ L.T. license (Schedule-])
Superintending Engineer OSD (Development)

Signature of Contractor

Shree Jagannath Temple

Shree Jagannath Temple
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CONTRACT DATA
(A) GENERAL INFORMATIONS
SI No Item Details
1 Name of the Work Construction of Branch Office Building of
Shree Jagannath Temple Administration, Puri
at Jatni.
2. Employer Chief Administrator, Shree Jagannath
Temple Administration, Puri.
3 Employer’s Representative OSD (Development), Shree Jagannath
Temple Administration, Puri.
4. Accepting Authority Chief Administrator, Shree Jagannath
Temple Administration, Puri.
5. Executing Authority Superintending Engineer, Shree Jagannath
Temple Administration, Puri.
6. Estimated Cost (Excluding GST) (In %)
Civil Works X1,57,00,741/-
EI Works 325,82,804/ -
PH Works 327,48,037/ -
Total = 22,10,31,582/-

Signature of Contractor

o

Superintending Engineer
Shree Jagannath Temple

OSD (Development)
Shree Jagannath Temple
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(B) BID INFORMATION

7. Intended completion period/ Time period 18 (Eighteen) Calendar Months
assigned for Completion
8. Last Date & time of submission of Bid 3.00 PM of Dt.12-01-2024
9. Date of opening (Technical Bid-Cover-I) Time: 4.00 PM on Dt.12-01-2024
(Finanacial Bid-Cover-II) Time : 11:30 AM on Dt.16-01-2024
10. Cost of Bid Document
i Cost of Bid Amount %10,000.00+18% GST=%11,800.00
i1l Payment Mode DD in favour Chief Administrator,
Shree Jagannath Temple
Administration, Puri

11 | BidSecurity
i EMD amounts to 32,10,400/- to be deposited in shape of
NSC/POSBA/POTDA/KUP/BG

12, Additional Performance Security (Clause No.27 (iif) of DTCN.)

SL. | Quoted Rate less on the | Additional Performance Security to be
Amount

No. | amount put to tender. deposited by the successful bidder

i Below 5% No Additional Performance Security

ii From 5% and above and | 50% of (Difference between estimated
below 10% cost put to tender and Bid Amount)

iii From 10% and above 150% of (Difference between estimated
cost put to tender and Bid Amount)

Pledged in favour | Chief Administrator, Shree Jagannath Temple, Puri

of
Payable at Puri

Type of instrument | As specified in the Bid document
13, Bid validity period 90 days
14. Currency of contract Indian Rupee
15. Language of contract English
16. Similar Nature of work as per 112 (g) The bidder should have satisfactorily

Eligibility Criteria of DTCN executed at least one or maximum two

nos. of Similar Nature of Works means
construction of building in composite
manner ie. Civil, PH. & E.I. combined
aggregating 33% of the estimated cost in
any one Financial year during last Five
financial years i.e. 2018-19, 2019-20, 2020-
21, 2021-22 & 2022-23

@ —

Superintending Engineer OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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Instruction to Bidders (ITB)
01. NOTICE INVITING BID AND OBTAINING BID DOCUMENTS:

11. The authority belonging to the major discipline is competent to invite tender of composite bids.
He will also nominate the Superintending Engineer who will deal with all matters relating to the
bids in the invitation of bids.

1.2. For composite tender, estimated cost of each component should be clearly indicated in addition
to combined estimated cost put to tender. The eligibility of bidders will correspond to the
combined estimated cost of different components put to tender.

13.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules /
amendments issued there under from time to time. If he fails to do so, it will be considered a
breach of the contract and the Chief Administrator, SJTA/ Superintending Engineer, SJTA may at
his discretion without prejudice to any other right or remedy available under law, cancel the
contract. The contractor shall also be liable for any pecuniary liability arising on account of any
violation of the provisions of the said Act by him.

14.  The contractor shall be deemed to have satisfied himself as to the correct ness and sufficiency of
the Tender and of the rates and prices quoted in the Bill of Quantities, all of which shall, except
in so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedying of any defects herein,

15 The successful bidder shall complete the works by the intended completion date specified in
the Contract data.

16.  Throughout these bidding documents, the terms “ bid and tender” EMD and Bid Security and
their derivatives (bidder / tenderer, bidding / tendering, etc.) are synonymous.

17.  Incase the tender for composite work includes in addition to main work / building work all
other ancillary works such as sanitary and water supply installations, drainage installation,
electrical work, Firefighting installation, horticulture work, roads and paths and gate works in
dams and canals etc. , the bidder apart from being a registered civil Contractor of appropriate
class must associate himself with agencies of appropriate class those who is eligible to tender for
sanitary and water supply drainage, electrical, Firefighting installation and horticulture works in
the composite tender. Intending purchasers are not required to produce any documents viz. copy
of Registration, GST Registration certificate & GSTIN elc, at the time of purchase of tender
documents but will be required for verification purpose at later stage. Furnishing copy of such
documents is mandatory along with the tender documents otherwise his/her bid shall be
declared as non-responsive and thus liable for rejection. The L1 Bidder is required to attend the
officer inviting the bid for verification of original documents within five days of opening the
Price bid.

18. The cost of Bid documents is to be received in shape of DD for 10,000/~ + GST 18% in favour of
Chief Administrator, Shree Jagannath Temple Administration, Puri payable at Puri.

18.1.  The bidder shall have to furnish a “EMD amounts to 22,10,400/- to be deposited in shape of
NSC/POSBA/POTDA/KUP/BG.”
182. DELETED
1.8.3.  Contractor exempted from payment of EMD will be able to participate in the tender directly with
evidences towards his eligibility for such exemption.
1.84. DELETED
19.  The bidders are to participate in the bid off line, i.e. droping selaed cover in the Tender Box kept
at Shree Jagannath Temple Office.
1.10. DELETED.
1.11. DELETED
112. DELETED
02.  ELIGIBLE BIDDERS:

Superintending Engineer OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple



2.1,

22
23.

24.

2.5.

03.

3.1
3.2,
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This Bid is open to all Contractors of the class mentioned in the Invitation for Bids registered
with the State Governments and Contractors of Equivalent Grade/ Class Registered with Central
Government/ MES/ Railways for execution of civil works. The Bidders are required to enclose
the proof of registration from the registering authority along with the Bid subject only to the
registration in the portal using his/her DSC for on-line bids.

Contractors not registered with Govt. of Odisha can participate in the e-procurement after
necessary enrolment in the portal but have to subsequently register themselves with the
appropriate registering authority of the state Govt. before award of the work as per prevalent
registration norms of the state.

DELETED

If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under
Secretary and above in the Government of Odisha in the concerned Department, he shall inform
the same in Schedule-I of the bid document mentioning the exact details in a covering letter
along with the tender, failing which his bid will not be considered. Also if the fact of relationship
subsequently comes to light, his contract will be rescinded. The bid security or the performance
security will be forfeited and he shall be liable to make good any loss or damage resulting from
such cancellation. In case the bidder has no relationship with any of the officers mentioned above
he shall have to furnish with his bid an undertaking to that effect.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazetted officer in the
concerned Department. Any breach of this condition by the contractor would render him liable
for penal action for suppression of facts.

No Engineer of gazetted rank or other gazetted officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of Odisha is allowed to
work for contractor for a period of two years after his retirement from Government service,
without prior permission of the Government of Odisha in writing. Such a contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person
who had not obtained the permission of the Government of Odisha as aforesaid before
submission of the tender for engagement in the contractor’s service,

QUALIFICATION CRITERIA:

DELETED

The bid shall include following information and documents

(a) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate &
GSTIN should accompany the technical bid.

b) Copies of original documents defining the constitution or legal status, place of registration,
and principal place of business; written power of attorney of the signatory.

¢) Major construction equipment to be deployed to carry out the Contract. The contractors are
required to furnish evidence of ownership of principal machineries / equipments for only those
machineries / equipments asked for in the tender documents.

d) In case if contractor executing several works, he is required to furnish a time schedule for
movement of equipment/machinery from different site to this work site when work is to be
executed,

e) The contractor shall furnish ownership documents for those machineries which he is planning
to deploy for the tendered work.

(f) Deleted

8) The contractor intending to use/lease equipments/machineries are required to furnish proof
of ownership from the company/persons providing equipment/ lease deed and duration of such
contract.

h) Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid
LT./ HT. / M.V. license (Associated with the sub-contractor).

(i) Details of work under progress as per tender documents.

(j) Details of works executed during the last five years and works in hand (list of ongoing works

as per bid documents) duly certified /issued W&Mmmoriw.

Superintending Engineer 0OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple




3.3.
34.

05.

al;

52,

53.

54.

6.1.

6.2.

6.3

07.

71.
.3
7.3.

Page 9

DELETED

The Bidders are subject to be disqualified if they have:

a. Made misleading or false representations in the forms, statements and attachments submitted
in proof of the qualification requirements; and/or

b. Record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, litigation history, or financial failures etc.; and/or

c. Participated in the previous bidding for the same work and had quoted unreasonable prices
and could not furnish rational justification to the Engineer-in-Charge.

d. Indulged in unlawful & corrupt means in obtaining bids.

e. Been black listed/ their registrations by the competent authority.

ONE BID PER BIDDER:

Each bidder shall submit only one bid for one package. A bid is said to be responsive if
accompanied by cost of bid document and appropriate bid security. The system shallonsider

only the last bid submitted through the E-Procurement portal.

COST OF BIDDING:

The bidder shall bear all costs associated with the preparation and submission of his bid, and the
Engineer-in-Charge will in no case be responsible and liable for those costs.

All the rates and prices in the bid shall cover all taxes, GST Registration certificate & GSTIN,
ferry, tollage charges and royalties and any other charges except GST.

The rate of royalties and taxes prevailing on the date of measurement shall be considered while
making deductions in the bills.

The successful bidder shall make his own arrangement for all materials unless otherwise
specified in the conditions of contract.

SITE VISIT:

Bidders are advised to inspect and examine the site and its su rroundings and satisfy themselves
before submitting their tenders as to the nature of the ground and sub-soil (so far as practicable),
the form and nature of the site, the means of access to the site, the accommodation they may
require and in general shall themselves obtain all necessary information as to risks, contingencies
and other circumstances which may influence or affect their bid. A Bidder shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charges consequent on
any misunderstanding or otherwise shall be allowed. The Bidder shall be responsible for
arranging and maintaining at his own cost all materials, tools & plants, water, electricity access,
facilities for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a bid by a bidder implies that
he has read this notice and all other contract documents and has made himself aware of the
scope and specifications of the work to be done and of conditions and rates at which tools and
plant, etc. will be issued to him by the Government and local conditions and other factors having
a bearing on the execution of work.

The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the
Contract Data, supplemented by any information available to the bidder
The Officer inviting the bid / Engineer-in-Charge will clarify queries on the Contract Data on
requisition by the intending Bidder. The bidder may ask question in the e-procurement portal
using his DSC; provided the questions are raised before the date mentioned in the home page
under critical dates.

B. BIDDING DOCUMENTS
GENERAL INSTRUCTIONS:
DELETED
DELETED
The bidder is expected to examine carefully all instructions, conditions of contract, contract
data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings

in the Bid Document. Failure to comply witlfjthe requireme Bid Documents shall be at the
bidder’s own risk.

Superintending Engineer 0SD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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08.  CLARIFICATION OF BIDDING DOCUMENTS:

8.1.  Bid documents consisting of drawings, plans, specifications, the schedule of quantities of the
various items of work to be done and the set of terms & conditions of contract to be complied
with by the contractor who intends to bid and other necessary Documents can be seen in the
office of the officer inviting the Bid during office hours every day except on Sundays & Public
Holidays till last date of sale of tender paper.

82.  Only paper copy of the bid shall be sold.

8.3.  The Contract Data to bid shall be filled and completed in the office of Officer inviting bid before
issue of bid documents. If the documents are issued to the intending bidder without having been
so filled in & completed, he shall request the officer inviting the bid to have this done before he
completes and delivers his bid.

84.  The bidder can seek clarification on the bids which he received earlier than 15 days prior to
the deadline for submission of bids. The Employer's response will be forwarded through the
email ID of the enquirer.

85.  PRE-BID MEETING: DELETED

09.  AMENDMENT OF BIDDING DOCUMENTS:

9.1.  Before the deadline for submission of bids, the officer inviting the Bid may modify the bidding
documents by issuing addenda.

92.  Any addendum thus issued shall be part of the bidding documents and shall be notified in the
website www.tendersOdisha.gov.in / notice board and through paper publication.

93.  To give prospective bidders reasonable time in which to take an addendum into account in
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge
with the permission of the higher authority may, at his discretion, extend as necessary the dead
line for submission of bids.

C. PREPARATION OF BIDS
10. LANGUAGE OF THE BID:
101.  All documents relating to the Bid shall be in the English /Oriya language. Bids submitted in any
other language shall be summarily rejected.
11. DOCUMENTS COMPRISING THE BID:
11.1.  Following documents will be deemed to be part of the bid even if not submitted with the bid.

(i) Invitation for Bids (IFB)
(ii) Instructions to bidders (ITB)
(iii) Conditions of Contract
(iv) Contract Data
(v) Specifications
(vi) Drawings

11.2. All the volumes/documents shall be provided with the bid document by the Officer inviting the
bid. The bidder shall carefully go through the document and prepare the required documents
and submit the Xerox documents in Portable Document Format with th bid in the designated
locations of Technical Bid. He will fill up the percentage rate in the BOQ for the work in
designated Cell and submit the same in designated locations of Financial Bid. Submission of
document shall be made by droping in the designated tender box placed in Shree Jagannath
Temple Office, Puri.

A. Cost of “Bid document” &“Bid Security” shall be remitted as mentioned in the Tender notice.

B. “Technical Bid” shall comprise.

(i) Registration Certificate

(ii) Valid PAN & GSTN Certificates

(iii) List of work experience certificates

(iv) Undertaking & affidavit regarding genuineness of documents
C. “Financial Bid “shall comprise.

(i) Priced Bill of Quantities

Superintending Engineer 0OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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12 PROPOSAL BY THE BIDDER:

121.  Inthe double cover system Bill of Quantity shall be made available to the bidder.

122. DELETED

123.  In case of percentage rate tender, the bidder will only fill in the designated cell and mention
“less” or “excess” to indicate how much his price offer is excess or less (Up to two decimal Place)
than the estimated amount.

124.  The bidder shall bid for the whole works as described in the Bill of Quantities.

125.  Bidders shall submit offers that fully comply with the requirements of the bidding documents,
Including the Conditions of Contract basic technical design as indicated in the drawing and
specification. Conditional offer or alternative offers will not be considered in the process of bid
evaluation.

12.6.  All duties, taxes, excluding GST including Building and other Construction Workers Welfare
Cess @ 1% payable by the contractor under the contract, or for any other cause shall be included
in the rates, prices submitted by the bidder. Taxes on material in respect of this contract shall be
payable by the Contractor and Government will not entertain any claim whatsoever in respect of
the same except GST payable for works contract.

12.06. In the case of any bid where unit rate of any item/items appear unrealistic, such bid will be
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation
such a tender is liable to be disqualified and rejected.

12.7.  Bidders while quoting their offers shall consider the following as regards price adjustment
towards Cement, Steel & Bitumen and escalation of all components of work as per Sub- Clause
31 of Condition of P-1 Contract

128.  Deleted.

129.  Deleted.

12.10.  Deleted.

12.11.  Deleted.

12.12.  The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of
the Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in
so far as it is otherwise provided in the Contract, cover all his obligations under the Contract
(including those in respect of the supply of goods, materials, plant & services or of contingencies
for which there is a Provisional Sum) and all matters and things necessary for the proper
execution and completion of the work and the remedying of any defects therein.

12.13.  The contractor shall conform in all respects, by giving all notices and paying all fees, with the
provisions of:

12.14. i) Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of any
local or other duly constituted authority in relation to the execution and completion of the works
and remedying of any defects therein, and
ii) The rules and regulations of all public bodies and companies whose property rights are
affected or may be affected in any way by the works.

12.15. FOR COMPOSITE BIDS: DELETED.

13.  CURRENCIES OF BID AND PAYMENT:

13.1.  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All

payments shall be made in Indian Rupees.
14.  VALIDITY:

14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the Contract
Data, after the deadline date for submission of bid as specified in the notice inviting the Bids. A
Bid valid for a shorter period shall be rejected by the Engineer-in-charge as nonresponsive.

14.2.  In exceptional circumstances, prior to expiry of the original time limit, the Officer inviting the Bid
may request the bidders to extend the period of validity for a specified additional period. The
request and the bidders’ responses shall be made in writing or by cable or by e-mail.

&

Superintending Engineer 0SD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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143. (i) The contractor intending to hire/lease equipments/machineries are required to furnish proof
of ownership from the company/ person providing equipments/machineries on hire/lease along
with  contracts/ agreements/lease deed and duration of such contract. The
contracts/agreements/lease deed should be on long term basis for a minimum period of as
mentioned in contract data from the last date of receipt of Bid documents.

(i) Document, owned or hired but deployed outside the State, he/she is required to furnish
additional 1% EMD /Bid Security. The entire bid security including the additional bid security
shall stand forfeited in case the contractor fails to mobilize the machineries within a period as to
be able to execute an item of work as per original programme which will be part of the
agreement.
15. BID SECURITY:

151.  The Bidder shall remit a bid security for the amount mentioned under Contract Data.
The successful lowest bidder will produce the original of all the documents submitted with the
bid documents for verification within 5 days of opening of the tender (Price Bid). In the
eventuality of failure on the part of the lowest successful bidder to produce the original
documents, he will be debarred in future from participating in tender for three years and will be
blacklisted by the competent authority. In such a situation, successful L-2 bidder will be required
to produce his original documents for consideration of his/her tender at the negotiated rate
equal to L-1 bidder.

151.1. DELETED

151.2. DELETED

15.13. DELETED

15.2.  The Bid shall be declared non-responsive and shall be rejected if submitted without an
acceptable Bid Security and not secured as indicated in Sub-Clauses 15.1.

153  Combined bid security for more than one work is not acceptable.

154  In the case of Government Undertakings, Co-operatives Societies, Diploma or Degree holders in
Engineering who are registered with the Government of Odisha, the rules framed
by government from time to time about Cost of Bid documents, Bid security, performance
security will apply.

15.5.  The bid Security of unsuccessful bidders will be returned within 28 days of the end of the
validity period specified in Sub-Clause 14.1.

156.  The Bid Security of the successful bidder will be discharged when the bidder has signed the
Agreement and furnished the required Performance Security and Additional Performance
security if any

15.7.  The Bid Security may be forfeited

15.7.1.  1f the bidder withdraws the bid after opening of the bid but within the period of validity.
15.7.2.  If the Bidder seeks any revision of rates or backs out of the bid claiming for not having referred
to any or all documents provided in the Bid by the Officer Inviting the Bids.
15.7.3. DELETED.
15.07.04. In the case of a successful bidder, if the bidder fails within the specified time limit to
15.741. Sign the Agreement; or
15742 Furnish the required Performance Security including additional performance security if any.

16. FORMAT AND SIGNING OF BID:

16.1. DELETED

162.  The Bidder shall go through the Bid carefully and list the documents those are asked for
submission. He shall prepare all documents including cost of Bid Document, Bid Security,

Declaration form, price bid etc and store in the system.
16.3. DELETED
16.3.1.  Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore, only
after satisfying that all the documents have been uploaded, the Bidder should activate submit
button.

1632. DELETED @/ o

Superintending Engineer 0OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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16.3.3. DELETED
D. SUBMISSION OF BIDS
17.  SECURITY OF BID SUBMISSION:
17.1. DELETED
172. DELETED
18.  DEADLINE FOR SUBMISSION OF THE BIDS :

18.1.  The bidding period will remain active till the last date and time of the bid submission. Once the
date and time is over, the bidder will not be able to submit the bid. The date & time of bid
submission shall remain unaltered even if the specified date for the submission of bids declared a
holiday for the Officer inviting the Bid.

18.2.  The officer inviting the bid may extend the deadline for submission of bids by issuing an
amendment in accordance with Sub-Clause 9.3, in which case all rights and obligations of the
officer inviting the bid & Engineer-in-Charge and the bidders previously subject to the original
deadline will then be subject to the new deadline.

19. LATEBIDS:

19.1.  The system shall reject submission of any bid through portal after closure of the receipt time. For
all purpose the server time displayed in the e-procurement portal shall be the time to be followed
by the bidder and concerned officers.

20.  MODIFICATION AND WITHDRAWAL OF BIDS :
20.1.  In theTender process, it is not allowed to modify the bid after submission of the bids.
20.2.  In the Tender process, with-drawl of bid is not allowed.
OPENING AND EVALUATION
21.  OPENING OF THE BID:

21.1.  Bid opening dates are specified during tender invitation or can be extended vide corrigendum.
These dates are available in IFB, tender document.

21.1.1.  Contractors/their authorized representative are allowed/required to be present during the bid
opening at the opening location if they so desire.
21.1.2. DELETED

21.2.  In the event of the specified date of bid opening being declared a holiday for the Officer inviting
the Bid/Engineer-in-Charge, the bids will be opened at the appointed time on the next working
day.

21.3. DELETED

214. DELETED

21.4.1. After receipt of confirmation of the bid security, the bidder will be asked in writing to clarify his
technical bid, if necessary.

21.4.2. The bidders will respond in not more than 7 days of issue of the clarification letter, which will
also indicate the date, time and venue of opening of the Financial Bid.

2143. DELETED

21.5.  The Technical evaluation of all the bids will be taken up as per the information furnished by
the Bidders. If any of the information/ statements/documents/certificates furnished by the
bidder is found to be false/fabricated/bogus, his EMD/Bid Security shall stand forfeited and his
registration in the portal shall be blocked and the bidder is liable to be blacklisted.

21.6.  After technical evaluation of the bidders and selection of the qualified bidders, the financial
bids of the technically qualified bidders shall be opened on the due date of opening.

21.6.1. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other
qualification information asked for in the bid if any.

21.6.2. The Officer inviting Bid shall ensure that all the Bidders are individually intimated about the
date, time & venue of opening of the financial bid along with the responsiveness of the Technical
Bid.

21.6.3. The Financial Bid will be opened on the notified date & time in the presence of bidders or their
authorized representative who wish to be present.

g~

Superintending Engineer 0SD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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21.64. At the time of opening of “Financial Bid”, the names of the bidders whose bids were found
responsive in accordance with Sub-Clause 24.1 will be announced. The bids of only those bidders
will be opened. The remaining bids will be rejected.

21.6.5. The responsive bidders’ names, the bid prices, the item wise rates the total amount of each item,
any discounts and withdrawals, and such other details as the officer inviting the tender may
consider appropriate, will be announced by him or his authorized representatives at the opening.

21.6.6.  Special conditions and/or rebate/discount offer if any uploaded to the system shall be declared
and recorded first.
21.6.7. DELETED
21.68. DELETED
22.  PROCESS TO BE CONFIDENTIAL:

22.1.  Information relating to the examination, clarification, evaluation, and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other
persons not officially concerned with such process until the award to the successful bidder has
been announced. Any effort by a bidder to influence the officer inviting the bid,
processing of bids or award decisions may result in the rejection of his bid.

23, CLARIFICATION OF BIDS:

23.1.  To assistin the examination, evaluation, and comparison of bids, the officer inviting the bid
may, at his discretion, ask any bidder for clarification of his rates including breakdowns of unit
rates. The request for clarification and the response shall be in writing or by cable or by
e-mail, but no change in the bid price or substance of the bid shall be sought, offered.

232.  Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter
relating to his bid from the time of the opening to the time the contract is awarded. If the bidder
wishes to bring additional information to the notice of the officer inviting the bid, it should do so
in writing.

24.  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS:
24.1.  During the detailed evaluation of “Technical Bids”, the officer inviting the bid will determine
whether each bid:-
241.1.  Whether the Bid security is confirmed by issuing institution/bank.
24.1.2.  Has submitted legible documents for evaluation
24.1.3.  Meets the eligibility criteria defined in Clause 3 and;
24.14. Is substantially responsive to the requirements of the bidding documents,

242, During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of quantities,
technical specifications and drawings.

243. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions,
and specifications of the bidding documents, without material deviation or reservation. A
material deviation or reservation is one

24.3.1.  Which affects in any substantial way the scope, quality, or performance of the works?

24.3.2.  Which limits in any substantial way, inconsistent with the bidding documents, the
right of the officer inviting the bid or the bidder’s obligations under the contract or

24.33. Whose rectification would affect unfairly the competitive position of other bidders
presenting substantially responsive bids.

244.  If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting the
bid, and may not subsequently be made responsive by correction or withdrawal of the
nonconforming deviation or reservation.

245.  On opening of the price bid the system shall arrange the financial bids in order of their value (L1
first, followed by 1.2, L3 ....) for subsequent evaluation. The evaluation status (Sheet) will be
visible to all the participating bidders after opening on their respective logins. Each activity is
recorded in the system with date and time stamping,

25. EVALUATION OF BIDS: DELETED Q/

Superintending Engineer OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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25.1.  If the officer inviting the Bid in his opinion judges that the price quoted by the lowest qualified
bidder is high or a special condition imposed by the bidder is to be withdrawn, the bidder shall
be invited for negotiation by the officer inviting the Bid or by an officer authorised by him in
writing. Negotiations of financial bid with only the lowest bidder shall be carried out, if
necessary.

25.2. DELETED.

253. DELETED.

254. DELETED.

25.5. DELETED.

F. AWARD OF CONTRACT
26. AWARD CRITERIA:

26.1.  The officer inviting the bid will award the contract to the bidder whose bid has been determined
to be substantially responsive to the bidding documents and who has offered the lowest
evaluated price.

26.2.  Onacceptance of the tender, the Contractor shall name in writing his accredited representative(s)
who would be responsible for taking instructions from the Engineer-in- Charge.

26.3.  Competent Authority on behalf of Governor of Odisha reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

264.  The successful bidder registered under other State Government / MES / Railways / CPWD in
equivalent rank has to register under state PWD before signing of the agreement.

27.  OPTIONS IF THE BIDDER BACKS OUT FROM BIDDING PROCESS :

27.1.  In case the 1st lowest Bidder or even the next lowest Bidder withdraw in series one by one,
thereby facilitating a particular Bidder for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD/Bid Security unless adequate justification for such back out
is furnished. Appropriate action for blacklisting the bidder shall also be taken apart from dis-
incentivising the bidder.

27.2.  The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. If
the bidder fails to sign the agreement within the stipulated period mentioned under clause 29.2,
his bid security shall stand forfeited.

28.  RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS :

28.1.  The competent authority on behalf of the Governor of Odisha does not bind him to accept the
lowest or any other tender and reserves to him the authority to reject any or all thetenders
received without assigning any reason.

28.2.  All bids in which any of the prescribed condition is not fulfilled or any condition including that
of conditional rebate is put forth by the bidder shall be summarily rejected.

29.  AWARD AND SIGNING OF AGREEMENT:

29.1. DELETED.

29.2.  The bidder shall within 15 days of issue of letter of acceptance, furnish the Performance security
& additional Performance security (if any) in the prescribed form & the work programme & shall
sign the agreement in prescribed format, failing which the Engineer-in-Charge shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid Security
absolutely. The agreement will incorporate all agreements between the officer inviting the bid
and the successful bidder
If L1 bidder does not turn up for agreement after finalization of the tender, then he shall be
debarred form participation in bidding for three years and action will be taken to blacklist the
contractor. In that case, the L2 bidder, if fulfils, other required criteria would be called for
drawing agreement for execution of work subject to the condition that L2 bidder negotiates at
par with the rate quoted by the L1 bidder otherwise the tender will be cancelled. In case a
contractor is black listed, it will be widely published and intimated to all departments of

Government and also to Govt. of India age orking tate.

Superintending Engineer 0SD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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(Amendment to Para-3.5.14 Note-I of OPWD Code Vol.-I by inclusion).
29.2.1.  Following documents shall form part of the agreement
2921.1. The notice inviting bid, all the documents including additional conditions, specifications and
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof
together with any correspondence & documents leading thereto & required amount of
performance security including additional performance security as per sub clause 29.2 hereof.

29.2.1.2. Standard Bid Document P.W.D. Form P-1

29.3.  The letter to proceed with the work shall be issued by Engineer-in-charge only after signing of
the agreement. The notification of award will constitute the formation of the contract subject only
to the furnishing of performance security and additional performance security in accordance
with the provisions of the agreement.

294.  On acceptance of the composite bids by the competent authority the letter of award will be
issued by the Engineer-in-Charge of the major component of the work on behalf of the Governor
of Odisha.

29.5.  Upon signing of the agreement by the successful bidder, the Engineer-in-Charge will promptly
notify the other bidders that their bids have been unsuccessful.

30.  CORRUPT OR FRAUDULENT PRACTICES:

30.1.  The Engineer-in-Charge will reject a proposal for award if he determines that the bidder
recommended for award has been engaged in corrupt or fraudulent practices in competing for
the contract in question. He will report to the Officer Inviting Bid / next higher authority.

30.2.  Canvassing whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractors who resort to canvassing will be liable for rejection.

Works Deptt. No.4559 Dt.05-04-2021
Clause 31 :- Price Adjustment

311.  Contract price shall be adjusted for increase or decrease in rates and price of labour, materials,
fuels and lubricants in accordance with the following principles and procedures and as per
formula given in following Paras.

a) The price adjustment shall apply for the work done from the start date given in the contract data
up to end of the initial intended completion date or extensions granted by the Engineer and shall
not apply to the work carried out beyond the stipulated time for reasons attributable to the
contractor.

b) The price adjustment shall be determined during each month from the formula given in
following Paras.

c) Following expressions and meanings are assigned to the work done during each month:
R=Total value of work done during the month. It would include the amount of secured advance
granted, if any, during the month, less the amount of secured advance recovered, if any during
the month. It will exclude value for works executed for extra items under variations.

312.  To the extent that full compensation for any rise or fall in costs to the contractor is not covered by
the provisions of this or other clauses in the contract, the unit rates and prices 41 included in the
contract shall be deemed to include amounts to cover the contingency of such other rise or fall in
costs.

The formula (e) for adjustment of prices are;

31 (a) (i) :Adjustment of Other Materials Component:
Price adjustment for increase or decrease in cost of local materials other than cement, steel,
bitumen, pipe and POL procured by the contractor shall be paid in accordance with the
following formula:
V=085 x P,/ 100 x R x (M;-Mp)/ M,
Van= Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local materials other

Superintending Engineer 0SD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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M,= The all India wholesale price index (all commodities) on 28 days preceding the date of
opening of Bids, as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.

M,= The all India wholesale price index (all commodities) for the month under consideration as
published by the Ministry of Commerce and Industry, Government of India, New Delhi.

Pr,= Percentage of local material component (Other than cement, steel bitumen and POL) of the
work.

31 (a) (ii) : Adjustment for Cement Component
Price adjustment for increase of decrease in the cost of cement procured by the contractor shall be
paid in accordance with the following formula:
Vc=10.85 x Pc/100 x R x (C;-Cp)/ C,
V= Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for cement.
Co= The all India wholesale price index for Ordinary Portland Cement (OPC) on 28 days
preceding the date of opening of Bids as published by the Ministry of Commerce and Industry,
Government of India, New Delhi.
C,= The all India Wholesale price index for Ordinary Portland Cement (OPC) for the month
under consideration as published by the Ministry of Commerce and Industry, Government of
India, New Delhi.
Pc= Percentage of Cement Component of the Work.

31 (a) (iii) : Adjustment for steel Component
(iif) Price adjustment for increase or decrease in the cost of steel procured by the contractor shall
be paid in accordance with the following formula:
V=10.85xPs/100 x R x (5;-Sy)/Sp
Vs = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for steel
So = The all India wholesale price index for steel (Mild Steel long products) on 28 days preceding
the date of opening of Bids as published by the Ministry of Commerce and Industry Government
of India, New Delhi.
5= The all India wholesale price index for steel (mild Steel long products) for the month under
consideration as published by the Ministry of Commerce and Industry, Government of India,
New Delhi.
Ps = Percentage of steel component of the work
Note: For the application of this clause index of (Mild Steel long products) has been chosen to
represent steel group.

31(a)(iv) : Adjustment of Bitumen Component:
Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with
the following formula:

Vi, = 0.85x P,/100 x R x (B;- B)/B,
Vi, = Increase or decrease in the cost of work during the month under consideration due to
changes in the rate for bitumen
By = The official retail price of bulk bitumen at the IOC / BPCL depot at nearest center on the day
28 days prior to date of opening of Bids.
By = The official retail price of bulk bitumen at IOC / BPCL depot at nearest center for the 15th
day of the month under consideration.
P}, = Percentage of bitumen component of the work.

31(a)(v) :Adjustment towards differential cost of Pipes.
Price adjustment for increase or decrease in the cost of pipe shall be paid in accordance with the
following formula:

Vpi = 0.85x Ppi/ 100 x R x (Py- Py) /Py W

Superintending Engineer OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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V,, = Differential cost of pipe i.e- amount of increase or decrease in rupees to be paid or
recovered during the month under consideration

Pp; = Percentage of pipe component of the work

P,, = All India Whole sale price index of pipe for the period under consideration as published by
the Ministry of Commerce and Industry , Government of India, New Delhi.

P,, = All India Whole sale price index of pipe on 28 days preceding the date of opening of Bids as
published by the Ministry of Commerce and Industry , Government of India, New Delhi.

31(b) :Adjustment of Labour Component
Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance
with the following formula
V= 0.85 x P;/100 x R x (Ly- Lg)/ Lo
V, = Increase or decrease in the cost of work during the month under consideration due to
changes in rates for local labour.
L, = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed
on the last stipulated date of receipt of tender including extension, if any.
L, = The minimum wages for unskilled labour as Notified by Government of Odisha as prevailed
on the last date of the Month previous to the one under consideration.
P;= Percentage of labour component of the work.

31(c): Adjustment of POL (fuel and lubricant) Component
(V) Price adjustment for increase or decrease in cost POL(fuel and lubricant) shall be paid in
accordance with the following formula:
V;=0.85 x P¢/ 100 x R x (Fy- Fp)/Fo
V; = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for fuel and lubricants.
F, = The official retail price of High Speed Diesel (HSD) at the existing consumer pumps of IOC /
BPCL/ HPCL at nearest center on the day 28 days prior to the date of opening of Bids.
F, = The official retail price of HSD at the existing consumer pumps of I0C / BPCL/ HPCL at
nearest center for the 15th day of the month under consideration.
P; = Percentage of fuel and lubricants component of the work.
Note: For the application of this clause, the price at High Speed Diesel oil has been chosen
to represent fuel and lubricants group.

31(d) :Adjustment for Plant and Machinery Spares Component
(VI) Price adjustment for increase or decrease in the cost of plant and machinery spares procured
by the Contractor shall be paid in accordance with the following formula:
V, =0.85x P,/100 x R x (Py- Py)/Po
V, = Increase or decrease in the cost of work during the month under consideration due to
changes in the rates for plant and machinery spares.
P, = The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction on 28 days preceding the date of opening of Bids as published by the Ministry of
Commerce and industry, Government of India, New Delhi.
P, = The all India wholesale price index for manufacture of machinery for mining, quarrying and
construction for the month under consideration as published by the Ministry of Commerce and
industry, Government of India, New Delhi.
P, = Percentage of plant and machinery spares component of the work.
Note: For the application of this clause, index of manufacturing of machinery for mining,
quarrying and construction has bee osen to represent the Plant and machinery Spares
group.

Signature of Contractor z:l:::?tending iy i b il

agannath Temple Shree Jagannath Temple



Page 19

Regarding wholesale price Index (WPI) for appropriate commodity for payment of price
adjustment, due to change of base year of WPI from 1993 - 94 to 2004-05 & 2011-12, it is observed
that, the commodity 'Bars and Rod’, 'Cement’, 'Heavy machinery and parts’ included in the list of
WPI 1993-94 series are not mentioned as such in the WPI 2004-05 & 2011-12 series. Therefore, the
following items in the WPI 2004-05 & 2011-12 series shall be considered corresponding to items
in WPI 1993-94 series:

Sl.No. | Item in WPI 1993-94 ltemn in WPI 2004-05 ltem in WP12011-12 series
series series
1 Cement Grey Cement Ordinary Port land cement
2 Bars & rods Rebars Mild steel long products
3 Heavy Machinery & parts Construction Machinery Manufacture of machinery for
mining quarrying &
construction.
31(e) : APPLICATION OF ESCALATION CLAUSE:
The contractor shall for the purpose of availing reimbursement / refund of differential cost of
steel, bitumen, cement, pipe, POL and wages, keep such books of account and other documents
as are necessary to show that the amount of increase claimed or reduction available and shall
allow inspection of the same by a duly authorized representative of Government and further,
shall at the request of the Engineer-in-Charge, furnish documents to be verified in such a manner
as the Engineer-in-Charge may require any document and information kept. The contractor shall
within a reasonable time of 15 days of his becoming aware of any alteration in the price of such
material, wages of labour and /or price of P O L give notice thereof to the Engineer-in-charge
stating that the same is given pursuant to this condition along with information relating to there
to which he may be in a position to supply.
Percentage Table
Sl Category of Works % Component ( Costwise)
No Labour POL Steel (P.) + Cement (P.) +
(P)) (Py) | Bitumen (Py)+ Pipes (Py) +
Plant & Machinery Spare &
Component (Pp) + Other
Materials”
3 R&B Works Road Works 5 5 90
(% of Component ) | Bridge Works 5 5 20
Building Works 5 5 90
2 Irrigation Works Structural Work 5 5 20
(% of Component ) | Earth, Canal & 5 5 S0
Embankment Work
3. PH Work Structural Work 5 5 90
Pipeline Work B 5 Pipe-70%
*Machinery + Other
materials-20%
Sewer line 5 5 Pipe-70%
* Machinery + Other
materials-20%
Appendix to Bid
Schedule of Adjustment Data
[For all works, adjustment factor for Labour and POL shall be considered @ 5% each. Steel,
Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price Adjustment and
shall be calculated for each work separately during preparation of estimate, shall be approved by
the authority during technical sanction as a "Schedule of Adjustment Data" and shall form part of
the Bid Document]
. Superintending Engineer OSD (Development)
Signature of Contractor

Shree Jagannath Temple Shree Jagannath Temple
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Cl. No. 31

Index -
of F2/P1 Base Base | Weightage
Contracts [ 9¢3erP SoNIse.of index Value | Date” | of iem™
Sl. No. o
31 {an) Other All India Whole sale prics index (all commodites) as published 55.93%

Materials | by the Economic Advisor to the Gowt. of India, Ministry of
Commerce and Industry

31 (a) (u} Cement Whole sale price mdex for Cament (Ordinary Portland Cement) B826%
as published by the office the Economic Advisor to the Govt of
India, Ministrv of Commercs and Industry

31 (a) (jif) Steel Whole sale price index for Stesl (Mild Steel- Long Products) as 24.95%
published by the office the Economic Advisor to the Govt of
India. Ministry of commercs and Industry.

31 (a) (i) Bilumen | Official retail prica of bulk bitumen at he nearest 1OC/HPLL D.00P%
(VG-30) depot.
31 (2 (v) Pipes Whole sale price index for the type of Pipe under consideration, 0.00Pa
a3 published Ly th= office the Economic Advisor (o the Govl of
India, Ministry of Commerce and Industry.
31 {b) Labour Minimum wage notified by the Labour and Employee's State 5%
Insurance Depanment of Govarnment of Odisha, India.
I POL Dfficial relail price of HSD at nearest IOCL/HPCL/BPCL &%
Consumer pump d 1,
311(d) Plant and | Whole sale price index for Manufaciure of Machinery for Mining, U.86%
Machiner | Quarrving and Construction as published by the office the
¥ Economic Advisor to the Govt. of India, Ministry of Commaerce
and Industry
iotal 100%:

* Values to be filled up at the time of drawl of contract
**Values to be filled up in the bid document.

(I) Codal / contractual provisions regarding Price Adjustment in works contract - (Vide
Works Department office Memorandum No-1739 /W dt. 03.02.2023.

Codal / Contractual provisions regarding Price Adjustment in Works Contract was under active
consideration of Government for some time past. After careful consideration, Government was
pleased to make the codal/ contractual provisions regarding Price Adjustment clause due to
increase or decrease in rate and price of Labour, Materials, Fuels and Lubricants and Plant and
Machineries, Spare Components vide Works Department O.M No. '15847/W Dtd 19.11.2019.

Now, in continuation of Works Department O.M No. 15847/W dtd. 19.11.2019, Government
have been pleased to make the following provisions in place of existing provision relating to
"Schedule of Adjustment Data under Appendix to Bid".

[For all works, adjustment factor for Labour and POL shall be considered at the rate of 5%

each. Steel, Cement, Pipes, other Materials and Machinery shall contribute to 90% of Price
Adjustment and shall be calculated for each work separately during preparation of estimate,
shall be approved by the authority during technical sanction as a "Schedule of Adjustment
Data" and shall form part of the Bid Document. The cases where the original technically
sanctioned estimate gets revised. The technical sanction to the revised estimate will be obtained
from the competent authority as provided under Para 3.11.2 (b) of OPWD Code, Volume-1. Based
on the revised technically sanctioned estimate, the Labour & the POL component shall be given
the weightage of 5% each as provided in O.M No.15847/W dated 19.11.2019 of Works
Department and the weightage of 90% on steel, cement, bitumen. Pipes, other materials and
plant and machinery spare component shall be given as per the technically sanctioned revised
estimate excluding the extra items. The revised weightage of "Schedule of Adjustment Data"
based on revised technically sanctioned estimate shall be included as an Addendum to the
agreement. The technical sanctioning authority shall be the competent authority for this
purpose.]

If any advance / Secured advance is granted by the Department the same will bear interest at the
rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed
Standard Specification. LR.C. & L.S.1. Codes & Bridge code section LILIILIV&VII & latest design
criteria for pre-stressed concrete bridge specially for Roads & Bridges issued by MoRT&H.,
Government of India, Compacting shall have to be carried out with help of mechanical vibrators
from the range of 1.5.:2505, 1.5.:2006, 1.5.:2514. 1.S.:4656.

Centering & Shuttering shall be with suitable steel shutters in side of which shall be lined with
suitable sheeting and made leak proof and watertight. All joints in formwork shall be properly
sealed preferably with P.V.C. joints sealin: s & comp 5.

Superintendifig Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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Form work including complete false work shall be designed by the Contractor without any extra
cost to employer and the Department will have the right to inspect the scaffolding, centering and
shuttering made for the work and can reject partly of fully such structures, if found defective in
their opinion. Any eventually such as loss of lives or properly due to failure of centering and
shuttering shall be the responsibility of the Contractor regarding compensation of all claims
thereof.

Cement shall be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the
Engineer-in-Charge or his representative shall have the right to test the weight & quality from
time to time.

The tenderers shall make all arrangements for proper storage of materials but no cost for raising
shed for store and pay of security guard etc. will be borne by the Department. The department is
not responsible for any theft or loss of materials at site. It is contractor’s risk. Under any such
plea, if the tenderer stops the work he shall have to pay the full penalty as per clauses of the
contract.

Approach road to site of work for transport of materials to site of work is sole responsibility of
the Contractor. Statutory traffic restriction in the town area for Transport of construction material
to site of work is to be taken in to consideration before tendering and no consideration for extra
time or compensation thereof shall be considered.

The contractor should at his own cost arrange necessary tools and plants required for efficient
execution of work and the rates quoted should be inclusive of transportation, hire and running
charges of such plant and cost of consumables.

The contractor shall properly co-ordinate with the execution of P.H. and Electrical works and
take care of the safety of workers.

The machineries if available, with the department may be supplied on hire as per charges noted
in the enclosed statement and may be changed from time to time subject to the condition that the
contractor will execute in advance an agreement with the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of me will be
granted to the contractor under this ground under any circumstances

The tenderer should furnish along with their tender a list of works executed during the last five
years duly certified by the concerned Engineer-in-charge indicating the satisfactory completion
for Civil, P.H. & Electrical works as per the proforma enclosed in a separate sheet of Schedule-D
(for detail refer to Clause No. 72).

The tenderer or any of its constituent partners of whose contract for any work has been rescinded
or who has abandoned any work in the last five years prior to the date of Bid shall be debarred
from qualification. The tenderer is to furnish an affidavit at the time of submission of tender
paper about the authentication of tender documents. An affidavit to this effect is to be furnished
in Schedule-F and information in Schedule-E

It should be clearly understood that :

a) The joints of the bars are to be provided with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b) Concrete test specimens 150mm * 150mm x 150mm in size (whether plain or reinforced
concrete) for the testing shall be taken for each structural member by a representative of the
contractor in the presence of responsible officer of the rank not lower than that of an Assistant
Engineer or sub-Divisional Officer. The contractor shall bear the cost so involved in testing. The
test specimen in cube should be carried out in the Departmental Quality Control and Research
Laboratory of Cuttack or Bhubaneswar. Test should be carried out in

accordance with the stipulation in Bridges code section-III.

c) Test specimens shall be formed carefully in accordance with the standard method of taking
test specimen and no plea shall be entertained later on the grounds that the casting of the test
specimen was faulty and that the result of the specimen did not give a correct indication of the
actual quality of concrete. -

Superintending Engineer 0OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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d) Plain concrete and reinforced concrete specimens will be tested in Quality Control and
Research Laboratory as per direction of Engineer-in-charge. Cost of testing of all
specimens and samples will be borne by the Contractor.

The rates quoted should be inclusive of carriage of water required in connection with execution
of the work. No claim for carriage of water whatsoever will be entertained

The contractor shall employ one or more Engineering Graduate or Diploma holders as
apprentice at his cost if the work as shown in the tender exceeds Rs.2,50,000.00. The apprentices
will be selected by the Chief Engineer. The period of employment will commence within one
month after the date of work order and would last till the date, when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than the emolument of
personnel of equivalent qualification employed under Government. The number of apprentices
to be employed should be fixed by the Chief Engineer in the manner so that the total expenditure
does not exceed one percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a
separate sheet of Schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting
operation. Department may render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by
actual inspection of the site and locality of the work about the quality and availability of the
required quantity of materials, Medical aid, labour and Flood stuff etc. and that the rates quoted
by him in the tender will be adequate to complete the work according to the specifications
attached thereto and that he had taken in to account all conditions and difficulties that may be
encountered during its progress and to have quoted labour rates and materials with taxes,
Octoroi and other duties lead, lifts, loading and unloading freight for materials and all other
charges necessary for the completion of the work to the entire satisfaction of the Engineer-in-
charge of the work and his authorized subordinates. After acceptance of the contract rates
Government will not pay any extra charges for any reason in case the contractor finds later on to
have misjudged the conditions as regards the availability of materials, labour and other factors.
The contractor will be responsible for any misuse, loss or damages due to any reasons
whatsoever of any departmental material during the execution of work. In case of loss, damage
or misuse, recovery at the rate at 5 times the cost of the materials will be deducted from the bills
or his other dues.

The prevailing percentage of I.T. Depart

GST at source will be deducted as per the Government rule in force.

Prevailing rate of cess i.e. @ 1% on estimated cost put to tender as per the Building and Other
Constructed Workers (RE&CS) Act. 1996 and Buildings and Other Construction Workers
Welfare Cess Act. 1996 (vide resolution No.-12653, dt.15.12.2008 of Labour and Employment
Department, Govt. of Odisha) will be deducted from each running bill of the contractor.

It must be clearly understood that under no circumstances any interest is chargeable for the dues
or additional dues if any payable for the work executed and final bill pending disposal due to
any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and
materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who
undertakes execution of work through labour should produce valid license from licensing

authorities of labour Department.
Performance Security / Additional Performance Security :

Superintending Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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62.1.  If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than bid is
quoted at 14.99% (Decimals up to two numbers will be taken for all practical purpose) less than
the estimated cost, the tender accepting authority will finalize the tender thorough a transparent
lottery system where all bidders / their authorized representatives, the OSD (Development),
SJTA and Dy. Administrator (Finance, SJTA will remain present.

(Amendment to Appendix-IX, Clause-36 of OPWD Code Vol.-II')
(by inclusion vide O.M.No.12366 dt.08.11.2013).

62.2. () 1. Additional Performance Security (APS) is being obtained from the Successful bidder when
the bid amount is less than estimated cost put to tender to the extent of the amount in the table (a-
3) as given below in shape of Term Deposit Receipt pledged in favour of Chief Administrator,
Shree Jagannatha Temple Administration, Puri payable at Puri / Bank Guarantee in Chief
Administrator, Shree Jagannatha Temple Administration, Puri payable at Puri from any
Nationalized / Scheduled Bank in India counter guaranteed by its local branch at Puri within
seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-mail) to the
successful bidder otherwise the bid of the successful bidder shall be cancelled and the Earnest
Money Deposit / Bid Security shall be forfeited. Further proceeding for blacklisting shall be
initiated against the bidder as per amendment to Para 3.5.5 (v) of OPWD Code, Volume-I vide
Works Department Office Memorandum No. 14459/ W dated 20.09.2018.

(a) 2. The State Government is in receipt of many representations that on account of slowdown in
economy due to the pandemic COVID-19, there is acute financial crunch among many
contractors, which in turn is affecting timely execution of the contractors. It has also been
represented that this may affect the ability of the contractors to bid in tenders and hence reduce
competition. Requests are being received for reduction in quantum of Additional Performance
Security in the Government Contracts.

a) 3. In view of the above, the Government of Odisha, Works Department vide their office
Memorandum No. 4559 dt. 05.04.2021 has been pleased to fix the following rate of Additional
Performance Security;

Sl. No. |Range of Difference between the | Additional Performance Security to be
estimated cost put to tender and Bid | deposited by the successful bidder

amount
1 Below 5% | No Additional Performance Security
I From 5% and above and below 10% 50% of (Difference between estimated
cost put to tender and Bid Amount)
i From 10% and above 150% of (Difference between estimated

cost put to tender and Bid Amount)

(Office Memorandum No.4559 dt. 05.04.2021 in place of Office Memorandum No. 14459 dt.
20.09.2018).

(b) "Security for the due fulfillment of a contract should invariably be taken. The security may be
taken in shape of N.S.C /Post Office Savings Bank Account/Post Office Time Deposit Account/
Kissan Vikas Patra/ Bank Guarantee in favour of the Chief Administrator, SJTA from any
Nationalized Scheduled Bank in India counter guaranteed by its local branch at Puri/ e-Bank
Guarantee executed on the National e-Goverance Services Limited (NeSL) Digital Document
Execution Portal towards EMD/initial security deposit /any other security deposit from the
contractor or supplier".

(Amendment to Para-3.5.19 (a)(b) of the OPWD Code Vol.-I)
(by modification vide O.M.No.1499 dt.01.02.2023).

63 Sample of all material - The contractor shall supply sample of all materials fully before
procurement for the work for testing.and acceptance as may be requiring by the concerned
Superintending Engineer. )

Superintending Engineer 0OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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Super class contractor shall employ under himself two Graduate Engineer and two Diploma
holders belonging to the State of Odisha. Special class contractor shall employ under him one
graduate Engineer and two Diploma Holders belonging to the state of Odisha. Likewise ‘A" class
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to
state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments,
which shall not be less than the emoluments of the personnel of equivalent qualification
employed under the State Govt. of Odisha. The Engineer-in Chief (Civil), Odisha may however
assist the contractor with names of such unemployed Graduate engineers and Diploma Holders
if such help is sought for by the contractor. The names of such Engineering personnel appointed
by the Contractors should be intimated to the tender receiving authority along with the tender as
to who would be supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class
Contractor shall be accompanied by an employment Roll of the Engineering personnel together
with a Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to
the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in
the tender documents vide Schedule-G.

An engineering personnel of the executing agency should be present at work site at the time of
visit of High level Inspecting officers in the rank of Chief Engineer and above.

All reinforced cement work should conform to Odisha Detailed specification and should be of
proportion as per Contract Agreement having desired compressive strength (in work test) in 15
Cm cubes at 28days, after mixing and test conducted in accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenches S. Tanks/ Soak pits/ Sumps/ M.H.
etc. either rainwater or sub-soil water if necessary should be borne by the contractor. No
payment will be made for benchmarks. Level pillars, profiles and benching and leveling the
ground wherever required. The rates quoted should be for finished items of works inclusive of
these incidental items of work. It should be understood clearly that no claims whatsoever would
be entertained.

The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the
Government of India, Ministry of work Housing and Supply in their standing order No-44150
dtd.25.11.57.

The Contractor will have to submit to the Superintending Engineer, S|TA, Puri monthly return of
labour both skilled and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should
be of best quality and conform to relevant LS. specification and should be got approved by the
Engineer-in-charge of the respective wing before they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments
for testing buildings, if found necessary and bear the entire cost of such test, including the
inspection of Electrical Inspectorate.

1) The Tenderer should furnish information regarding Existing Commitments and Ongoing
Works which are at present in their hand as per Schedule - B as provided in the DTCN. In
case there is no Existing Commitments and Ongoing Works the bidders shall declare as NIL
in Schedule-B with due signature of the bidder.

2) The bidder has to furnish Work Experience as per DTCN Clause No. 112 (g) i.e. List of
Similar Nature of Works / Projects executed by him in the prescribed Performa in Schedule-D
as per the DTCN.

The above information furnished in Schedule-B and Schedule-D is to be certified by the
Engineer-in-Charge / Employer not below the rank of the Superintending Engineer /
Executive Engineer or equivalent. The information regarding works in hand and work
experience should be furnished as per the formats Schedule-B and Schedule-D respectively
provided in the DTCN.

All reinforced cement concrete works

Superintending Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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The tenderer may at his option quote reasonable rate for each item of work carefully so that the
rate for one item should not be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and
approved by the Department before taking up the work and during course of execution required
from time to time. All such samples will be tested at any of the Departmental Control and
Research Laboratories, at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other
cause during the course of execution of work or up to 6 months after completion of work or if
any, imperfection becomes apparent to the work within 6 months from the date of final
certificate of completion of work the contractor shall make good of all such damages at his own
cost with no extra cost to the Department. No claims, whatsoever, in this regard will be
entertained.

The Fly Ash Bricks should be of good qualities. The bricks should be approved by the Engineer-
in-Charge before use in the work and should confirm to the minimum strength and other criteria
as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who
undertakes execution of work through labour should produce valid license from the licensing
authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of
steel and no claim whatsoever regarding difference in co-efficient of steel will be entertained. The
rates quoted shall be inclusive of any eventuality of difference for co-efficient for linear
measurements

(a) Engineer Contractor desirous to avail the facility of exemption of EM.D is required to submit
an affidavit to the effect that he has not yet availed the facility / participated in the tender for
more than two works (Excluding this work) during the current financial year. The name of work
for which participated and the authority to whom the tender was submitted must be mentioned
in the affidavit, failing which the tender will be rejected.

(b) Grant of Concession (s) to Scheduled Caste and Scheduled Tribe contractors (Modification
to Resolution. No 27748/w dt. 11.10.1977 by Resolution.N0.16262 dt.30.10.2018).

The Scheduled Caste and Scheduled Tribe applicants desirous of enrolling themselves as
Contractors are required to deposit 50% of the amount specified for various Classes of
Contractors under Rule-7 of Appendix-VIll (P.W.D. Contractors’ Registration Rules, 1967) of
O.P.W.D.Code,Volume-IL.

The concessions/facilities for 10% Purchase Preference shall be allowed only to the individual
registered contractors belonging to Scheduled Caste and Scheduled Tribe having

Registration Certificate up to "B" Class.

If the Tender of the individual registered contractors belonging to Scheduled Caste and
Scheduled Tribe is within 10% of the rate quoted by the lowest tenderer for any work, the work
may be considered for award to him/her at the lowest tendered rate in relaxation of Rule-18 of
Odisha General Financial Rules (O.G.F.R), Volume-1 and Para 3.5.14 of O.P.W.D.Code,Volume-1.

The Security Deposit (Earnest Money, Initial Security and Performance Security) at half the usual
rate may be deposited / realized by/from the Scheduled Caste or Scheduled Tribe Contractors
coming under the Categories up to "B" Class only as against the prescribed percentage under
Rule- 13 of Appendix-VIll (P.W.D. Contractors' Registration Rules, 1967) of O.P.W.D. Code,
Volume-11

That for the purpose of jurisdiction in the event of disputes if any of the contract would be
deemed to have been entered in to within the State of Odisha and it is agreed that neither party
to the contract will be competent to bring a suit in regard to the matter by this contract at any
place outside the State of Odisha.

SPECIAL CONDITIONS (PART OF THE CONTRACT)

Superintending Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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(I) All materials before they are being used in the items of works as per this Schedule of
quantities and also the finished items of work where tests are applicable shall have to be
tested through the Engineer-in-charge of the respective wing at appropriate Laboratories
according to the relevant LS. specifications of the materials and the said items of works and
the cost of all such tests shall have to be borne by the Contractor and the rates of the items

of works should be inclusive of cost of such tests.

(II) The tests have to be planned & carried out such that the progress of work is not hampered

(IIT) The tests are mandatory as per the prescribed frequencies and LS. specifications. However,
these are not exhaustive and the Engineer-in-charge has the right to prescribe other required test
if any as will be considered from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant
Clauses of the P-1 contract form shall prevail over the D.T.C.N. The clauses not covered under P-
1 contract form shall be governed by the clauses of the D.T.C.N.

It must be definitely understood that the Government does not accept any responsibility for the
correctness and completeness of the trial borings shown in the Cross Section.

Schedule of quantities is accompanied in Cover-II (Price Bid). It shall be definitely understood
that the Government does not accept any responsibility for the correctness or completeness of
this schedule and that this schedule is liable for alternation or omissions, deductions or
alternations set forth in the conditions of the contract and such omissions, deductions, additions
or alternations shall no way invalidate the contract and no extra monetary compensation, will be
entertained.

In case of any complaint by the labour working about the non-payment or less payment of his
wages as per latest minimum Wages Act, the Superintending Engineer will have the right to
investigate and if the contractor is found to be in default, he may recover such amount due from
the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the
Superintending Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen efc. of
approved quality and specification at his own cost for completion of the work with the time
schedule. No extension of time will be granted on the application of the contractor due to delay
in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during
transit and in the execution of the work due to reasons what-so-ever and the cost of such
materials will be recovered from the bills at stock issue rates or market rates whichever is higher.

If the contractor removes Government materials supplied to him from the site of work with a
view to dispose of the same dishonesty, he shall be in addition to any other liability civil or
criminal arising out of his contract be liable to pay a penalty equivalent to five times of the price
of the materials according to the stock issue rate or market rate whichever is higher. The penalty
so imposed shall be recovered at any time from any sum that may then or at any time thereafter
become due to the contractor or from his security deposit or from the proceeds of sale thereof.

The selected contractor may take delivery of departmental supply according to his need for the
work issued by the Superintending Engineer, SJTA subject to the availability of the materials.
The tenderer shall make all arrangement for proper storages of materials but no cost for raising
shed for storage, pay of security guard etc. will be borne by the Department. The Department is
not responsible for considering the theft of materials at site. It is the contractor’s risk. Under any
such plea if the tenderer stops the work, he shall have to pay the full penalty as per clause of F2
agreement.

Superintending Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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The Department will have the right to supply at any time in the interest of work any
departmental materials to be used in the work and the contractor shall use such materials
without any controversy or dispute on that account. The rate of issue of such materials will be at
the stock issue rates inclusive of storage charges or rates fixed by the Department or current
market rate whichever is higher.

All the materials which are to be supplied from P.W.D. store will be as per availability of stock
and the contractor will have to bear the charges of straightening, cutting, jointing, welding etc. to
required sizes in case of M'S. Rods or TOR Steel / M.S Angles, Tees and Joists etc. After the issue
from the P.W.D. store, the materials may be under the custody of the contractor and the
contractor will be responsible for its safety and storage. Cut pieces of steel more than one meter
in length will be returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding.
The contractor must have to arrange by themselves cement, steel, bitumen and every sort of
materials from approved manufacturer, get it tested in the Departmental Laboratory and
approved by the Department before use. No extension of time or escalation of price on such
account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available
in the stock. For payment of reinforcement, the steel including plates etc. shall be measured in
length of different diameter, size and specification as actually used (including hooks and cranks)
in the work correct to an inch or cm. And their weight calculated as per sectional weight
prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge
(Wastage of bars and unnecessary lapping will not be considered for measurement and
payment).

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over
the lowest quotation or tender as laid down in Works and Transport Department Resolution No-
285 date-17.04.1974. The Odisha Construction Corporation will be allowed a price preference to
the extent of up to 3% over the lowest tender amount (Where their tender is not the lowest)
provided they express willingness to execute the work after reduction of rates by negotiation

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such
documents in support of their payment to the concerned Superintending Engineer with their
bills, falling which the amount towards royalties of different materials as utilised by them in the
work will be recovered from their bills and deposited in the revenue of concerned department.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is
purely tentative and for the general guidance only. The Department has no responsibility for the
suitability of actual strata at the foundation level. The contractor has to conduct his own boring
before starting the work and get the samples tested at his own cost to ascertain the S.B.C. and
credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 12 (Twelve) months from the
completion of the work arising out of defective or improper materials or workmanship timing
are upon the direction of the Engineer-in-Charge to be amended and made good by the
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the
road/ building for 12 (Twelve) months from the date of successful completion of the work.

Superintending Engineer 0SD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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From the commencement of the works to the completion of the same, they are to be under the
contractors charge. The contractor is to be held responsible to make good all injuries, damages
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold
the Govt. of Odisha harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of
the contractor or any one in his employment during the execution of the work. Also no claim
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other
calamity whether natural or incidental damages so caused will have to be made good by the
contractor at his own cost.

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per
the latest provision of relevant. IS, Code / LR.C. code / MoRT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall
issue an order book to the contractor to be kept at the site of the work with pages serially
numbered. Orders regarding the work whenever necessary are to be entered in this book by the
P.W.D. Officer-in-Charge with their dated signatures and duly noted by the contractor or his
authorized agents with their dated signature. Orders entered in this book and noted by the
contractor’s agent shall be considered to have been duly given to the contractor for following the
instructions of the Department. The order Book shall be the property of the P.W.D. and shall not
be removed from the site of work without written permission of the Engineer (Superintending
Engineer) and to be submitted to the Engineer-in charge every month,

The contractor should attach the certificate in token of payment deposit with the registration
authority as per recent circular of the Government relating to his registration.

In case of any discrepancy in printing or omissions of statutory specifications or any other part or
portion of the approved document during download of the bid document, the decision of the
officer inviting the bid will be binding on the bidder-

The rates quoted by the contractor shall cover the latest approved rates of Labours, Materials,
P.O.L. and Royalties. Arrangement of borrow areas i.e. Land, Approach Road to the building site
etc. are the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the term
dewatering shall mean the execution or operation of the items due to standing water as well as
due to percolation of water. The quoted rates will be inclusive of this.

The contractor shall make requisition of claim book from the date of commencement of the work
from the Department and shall maintain in proper P.W.D. form with pages serially numbered in
order to record items of works are not covered by his contract and claimable as extra. Claims
shall be entered regularly in this book under the dated signature of the contractor or his duly
authorized agents at the end of each month. A certificate should be furnished along with the
claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there
are no claims to record, a certificate to that effect should be furnished by the contractor in the
claim book. Each claim must be defined and should be given as for as possible regarding the
quantities as well as the total amount claimed. The claim book must be submitted by the
contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work is liable to be summarily rejected. The claim book is the property of
the P.W.D. and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

Superintending Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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Number of tests as specified in LRC. / MoRT&H / 1SI specification required for the
construction of roads / bridges / buildings or any other structural works will be conducted in
any Govt. Test House /Departmental laboratories/reputed material testing laboratory as to be
decided by the Engineer-incharge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of
samples and testing are to be conducted for both prior to execution and during execution as may
be directed by the Engineer-in-charge and on both the accounts the cost shall be borne by the
contractor

Even qualified criteria are met, the bidders can be disqualified for the following reasons, if
enquired by the Department

(a) Making a false statement or declaration.

(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one,
thereby facilitating a particular tender for award, then they shall be penalized with adequate
disincentives with forfeiture of EMD unless adequate justification for such back out is furnished.
Appropriate action for black listing the tenderers shall also be taken apart from disincentives
against the tenderer.

The following documents which are not submitted with the Bid, will be deemed to be part of the
Bid:

Sl No Particulars

Notice Inviting tender
Instruction to the Bidders
Conditions of Contract.
Contract data

Specifications

||| W -

Drawings

Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued
to the contractor only if it is desirable in the interest of Govt. works and if these can be spared
without inconvenience to the Department. The Sanction of the Chief Engineer shall be necessary
in each case. The contractor shall arrange his programme of work according to the availability of
the plant & machinery & no claim will be entertained for any delay in supply by the Department

Superintending Engineer 0SD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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An agreement shall be entered in to by the contractor to the effect that these hire charges are
recoverable from the bills of the contractor regularly and the final payment for the work
including refund of security deposit will not be made until the total amount due to the
Government on account of hire of machinery etc. is recoverable in full. Full amount of hire
charges due from the contractor at any contract at any time shall be recovered from his next
subsequent bill. All transit and incidental charges in connection with the despatch of tools and
plants and machineries from workshop shed/ deposit return there to, will be borne by the
contractor. The hire charge shall be recovered at the prescribed rates from and inclusive of the
date, the plant and machinery is made over up to and inclusive of the date of its return, even
though the same day it may not have been utilised for any reason except for a major break down
which may take more than 72 hours for repairs. The contractor shall immediately intimate in
writing to the Engineer-in-charge when any plant or machinery goes out of order requiring
major repairs. The hire charges are for clock hours. In case of tar boilers, hot mix plant and any
other machinery requiring similar preparation the working hour will include the time required to
make up the boiler temperature and bring plant to the operating conditions before the actual
start of work. The machine will work in shifts of 8 hours each. Extra charges towards overtime
wages of any of the operating and maintenance staff will be leviable. These charges will be fixed
by the Engineer-in-charge from time of time. In no case, the tools and plants shall be operated
beyond 8 hours in any shift without prior written permission of the Engineerin-charge.

The contractor shall release the plant and machinery as and when required for periodical
servicing and maintenance. He shall also provide for any labour and water source for washing
the plants. In the case of Concrete mixtures, pavers and similar such type of equipments, the
contractor shall arrange to get the hopper cleaned and the drums etc. washed at the close of work
each day. The plant and machinery once issued to a contractor shall not be returned by him on
account of lack of arrangement of labour and material etc. on his part. The same will be returned
only when they do not require or when in the option of Engineer-in-charge the work or a portion
of work for which issued is completed.

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and
responsibility for damages and / or loss except fair wear and tear. The damage or loss as
assessed by Engineer-in-charge shall be made good by the contractor. In the event of a
disagreement as to the extent of damage or the value of article lost, the decision of Chief
Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign
an agreement in indemnifying the Govt. against loss or damage to the machine. The Contractor
shall also be responsible for any claim for compensation for loss of life, injury or damages to
property etc. arising from any cause what-so-ever. The contractor shall provide full time
choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer-in-
Charge, in addition to the normal hire charge, a surcharge equal to 10% of the hire charges will
belevied for the period that the machinery is not returned. Such period will be treated as
working time. In the event of the non-return of the machinery, the full value of the articles at the
current market price will be recovered from the contractor’s outstanding bills or any bills that
may become due in respect of his other work under the state public works Department. The
decision of the Chief Engineer shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery,
enter in to an agreement with the Engineer-in-charge or his nominees in the form attached. Log
Books for recording the hours of daily works for each of the plant and machinery supplied to the
contractor will be maintained by the Department will be attested by the contractor or his
authorized agent daily. In case of contractor contests the correctness of the entries and / or fails
to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him.
Hire charges will be calculated according to the entries in the logbook and will be binding on the
contractor.
AGREEMENT FOR LOANS VERN TOOLS & PLANTS

Superintending Engineer 0SD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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The contractor at his own expense shall pump out or otherwise remove any or all water which
during the continuance of contract may be found in the excavated trenches to keep the trench
clear of water during the work under progress. The pipeline shall not be refilled and covered,
until the line therein has been passed and tested.

5. Burried Services

All pipes, cable mains and other services exposed by the excavations shall be effectively
supported by timbering or other means for which no extra payment will be allowed. The
contractor shall be responsible for any damage occurring to burried services and make good the
same at his own cost to the satisfaction of the Engineer-in-charge.

6. Trench condition :

Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the
refilled trench take place. The filling above the top of pipe, settles relatively, more than the sides
of the trench, thereby developing frictional resistance. The contractor is required to take special
precaution against this, while refilling the trenches. Procedure for backfilling as stipulated earlier
should be strictly followed.

7. Inspection Chambers/Manholes

At every change of alignment, gradient or diameter of a drain there shall be a manhole or
Inspection Chamber. The maximum distance between man hole chamber shall be 30 metres for
the linelaid straight.

All manhole and inspection chamber shall have internal dimension as shown in drawing and
B.0.Q. The depth of invert shall be fixed to the gradient. The foundation for Manhole shall be
175mm thick & with cement concrete 1.3.6 in hard stone metal / granite metal of 40mm size. The
concrete shall project 150mm beyond the external faces of the brickwork."

The brick masonry shall be done in cement mortar in the proportion of 1:4 and thickness of the
brick 72 wall should be 250mm thick up to 1200mm depth from Ground Level and beyond that
the wall thickness shall be maintained 375mm.The inside surface of the walls of the chamber,
shall be finished with cement plaster 1.3 and outside with cement pointing 1.3. In addition to

this, the inside surface should also be provided with cement punning.
On the top of base concrete channeling on C.C. 1.2.4 with granite chips is to be done keeping the

diameter equal to the dia of drain pipe and depth equal to half of the dia of pipe. The channel,
‘should1 be done longitudinally at the centre, connecting both the ends of the pipe. The channel
is to be hunched up with concrete 1.2.4 with hard granite chips of size 12mm sloping upwards
from the edge of channel to meet the side of chamber at gradient of 1.6, The channel and
benching are to be finished smooth and cement mortar 1.3 and punning unless it is unavoidable.
The branch should deliver sewerage in the Manhole in the direction of main flow and the
junction must be made with care so that the flow in the main is not impeded. Channels for drains
coming from the side of the Manhole Chamber, shall be curved to meet the main drainage
channels.

The Manhole and Inspection Chambers shall be covered with R.C.C. cover slab of thickness
100mm to 150mm according to the requirement at site. One C.I. Manhole cover of diameter and
weight as stipulated in the tender schedule shall be fixed, on the cover slab. Unless otherwise
mentioned the C.I. Cover and Frames and shall confirm to 1.S. 1726/1960. Heavy duty covers
etc., under heavy vehicular traffic condition and capable of bearing wheel loads up to 11.25 tons,
are to be used and medium duty under light type wheel traffic loads and light duty for domestic
premises are to be used. Covers and Frames shall be clearly cast,

double water seal type and they shall be free from all and sand holes. The cover shall be gas tight
and water tight with proper water-seal. The C.I. Cover and frame shall be coated with two coats
of black bituminous paint. The frame of Manhole cover shall be fixed on the slab while the slab is
cast. R.C.C.M.H. covers of 50cm dia and 100mm thickness shall be fitted in line of C..M.H. cover

if stipulated in the bill of quantity of the tender schedule.
8. Gully Trap Chamber

Superintending Engineer

OSD (Development
Shree Jagannath Temple ; :

Shree Jagannath Temple

Signature of Contractor
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The size of chamber for 100mm HCI yard gully shall be of 250mm X 250mm (Inside). Foundation
with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm from outer surface
of wall and Brick work in cement mortar 1.4,125rnm thick, depth up to 600mm maximum. The
finishing of masonry wall both inside and outside should be done in cement mortar 1.4 cement
punning should be provided on the inner surface the trap should be burried in cement concrete
1.2.4 in H.G. chips up to the mouth and one hinged C.I. Grating of size 300mm x 300mm are to be
fixed on the top of mouth of Gully trap to arrest
rubbishes shall be provided. The foundation, should project 75mm from outer.
9. Kota/ Marble Stone flooring
The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform
with edges absolutely square & straight. They shall be laid in Cement Mortar (1.4) over masonry
or concrete base. The sides of the stones shall be arranged to butt against each other truly so as to
came the joints practically invisible and certainly not more than 0.8mm in width anywhere. The
joints shall not be filled with mortar but may afterwards be grouted with neat white cement
mixed with matching colour pigment. When the floor has completely set, it, should be polished
with pumice stone and finallv with vads of felt.
10. Glazed tile dado
The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges
absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick cement mortar
1.3 using cement slurry over pre-cement plastered base. The sides of the tiles shall be arranged to
but against each other truly so as to make the joints practically invisible. However, the joints may
be granted with white cement mixed with coloring materials to match the tiles and neatly
cleaned leaving no trace of excess grouting materials. The tiled surface and edges should be
perfectly vertical and straight. The corner points must be normally right angled unless the site
condition demands otherwise,

ADDITIONAL APPENDIX TO BILL OF QUANTITY:

(For P.H. Items of Work)

1 The quantities of items mentioned in the tender schedule may increase or decrease during
execution of works but the contractor will complete the work as per his tendered rates in
accordance with the instruction of Engineer in charge of G.P.H. wing.

2 Specification: The standard PHD and PWD specification will be followed for execution of work.
During the course of execution of work, the instructions of the Engineer in charge shall be final
and binding.

3 The Sales Tax element should not be added to the analysis of rates and the previous practice
should be followed as per the Works Department letter No.IIT.22-89-18170 dt.18.7.1989

+ There should be no clause either in the tender or in agreement for payment of any additional
claim on account of Sales Tax on completed works which will be deemed to be recovered by
existing omnibus stipulation as per the works Department letter No.TIT 22/89-18170 dt.18.7.89.

5 It is the responsibility of the Contractor to arrange watch and ward to the installations until
testing commissioning and handing over for which no extra payment towards watch and ward
will be paid,

6 The contractor shall maintain a separate site order book for P.H. portion of work.

7 The P.H. portion of work shall be open for inspection by the authorities of P.H. Circle (R&B)
Odisha, Bhubaneswar and the higher authorities and instructions imparted during the course of
Inspection should be binding on the contractor.

8 Materials not covered by any of the above categories of items in the bill of quantity have to be
approved by the competent authorities before utilizing the ‘same in works. In such event, the
payment of such item will be made as per actual on due approval by the competent authority.

Superintending Engineer

OSD (Development
Shree Jagannath Temple ; ;

Shree Jagannath Temple

Signature of Contractor



Page 51

9 All materials required for the work shall be supplied by the contractor as per standard
specifications appended with due approval by the Engineer in charge of G.P.H. Wing. In case the
materials as per make specified are not available, the materials of equivalent make and as per LS.
Specifications or of best quality when not covered by LS. Specifications can be utilized on prior
approval of concerned SE./ E.E., GPHD (R&B) Circle/Division or the officers duly authorized. It
is binding on the part of the contractor to use such items of materials which are available in the
Departmental store and in such case the deduction from the bills will be made at stock issue
rates,

TECHNICAL SPECIFICATION OF INTERNAL ELECTRIFICATION WORKS
The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. are
indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated n
these drawings are only for the guidance of the supplier and the actual position of these shall be
mutually decided between the supplier and the purchaser. The supplier shall submit the
purchaser of his consideration and approval all runs of wiring and the exact position of all the
points and the switch boxes first marked on the points buildings.

All internal wiring shall be done in conformity to the latest Indian standard specification/Rules,
code of practice adopted by CPWD and other standard practices prevalent in the part of the
country. For the purpose of the specification the terminology used shall be as defined in IS:732
and 15:1356 of the definition of points wiring. The installation shall be carried out in conformity
to all requirements of IE Act, 1910 and IE

Rules 1956.

a) Ceiling rose in (in case of ceiling and exhaust fan).

b) Ceiling rose or connector ( in case of pendants except stiff pendant points)

¢) Bank plate (in case of stiff pendant).

d) Socket outlet (in case of socket outlet points)

€) Lamps holder (in case of wall Bracket, batten holder bulk head fitting and similar other
fittings)

f) Call bell / buzzer (in case words ‘via’ the switch shall be read “via’ the ceiling rose / socket
outlet for bell push, where no ceiling rose / socket outlet its provided.

The following shall be deemed to be included in the point wiring

a) Switch and ceiling rose are required

b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]

c) Bushed conduit for porcelain tubing where cables pass through walls.

d) All wood or metal blocks, boards and boxes, R]. Boxes sunks or surface type including those
required for fan regulator but excluding those under the distribution board and main control
switch.

e) Earth wire from 3 pin socket point to the common earth including connection to the earth
dolley.

f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture

g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round blocks
etc. as required

h) Joint for junction boxes and connecting the same as required

i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan regulators etc

The point wiring in case of fan and light points shall mean the distance between the control
switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the
fittings measured along the runs of wiring irrespective of the number of wires in run. In the case

of sncket ontlet noints. the leneth shall mean the distance hetween the socke
In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any junction

provided for extending the wiring beyond the point referred to, shall be treated as the nearest
tapping point. In case of call bell / buzzer points the length shall mean the distance between the
call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / socket outlet
is not used).

Superintending Engineer OSD (Development)
Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple
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Sub main shall include the earth wire of adequate size main distribution Board up to sub
distribution board B.B. such wiring has been classified on the basis of length. For the internal
lighting, either surface conduct wiring system or recessed conduit or batten wiring system shall
be provided as specific in the bill of quantities and working drawings.

LED LIGHTS

LED light distribution pattern, illuminance, Luminous fles, chromaticity, color temperature, color
rendering Index to applicable standard Lm79 & Lm80.

LED lights should be as per standards IEC EN 60598 and IEC61547.

LED luminaries should in function in a temperature raise -30°C + 60°C under 95% relative
humidity condition to simulate adverse operating environment.

The LED produces should meet safety standards as per EN60598, EMCIEMI standard as per
EN611547/EN 55015 and EN61000-3-2 and 61000-3-3 for Harmonics.

The electronic driver should work in the short circuit and open circuit conditions and should
work in the voltage range 90V to 3000 volts.

LED lighting fixtures should be manufactures with LEDs of on only reputed makes such as Cree,
Samsung, Lumiled osram and other equivalent.

The officer-in-change has reserve the right to inspect and tested the quality in Govt. laboratory to
ensure technical qualifications to meet the requirements.

LED lights no toxic materials U V and IR spectrum protects insect life.

It should be manufacture with dia-cast aluminium with required colour as per manufacture for
released months.

The LED lights Should function 90 to 380V, 50/60 Hz, PF-Z0.9 (230V AC), Copper temp-
3000K/4000K/ 6000K/ operation temperature - 20°C + 50°C in-gross protection-IP 20, lifespan
30000hrs.

Firefighting

No advance payment will be made by the Department. However Part / full Payment shall be
made by the Executive Engineer, General Electrical Division No.II, Cuttack after completion of
supply, erection testing and commissioning, inspection and satisfactory operation.

In the event of failure or refused to execute the order the ISD will be forfeited and the order will
be cancelled after the completion time period from the date of issue of the order. In the event of
delay in supply erection, testing and commissioning of the materials with work pertaining to
order, penalty @ 0.5% of the order value per month delay will be imposed subject to a maximum
of 5% (Five percent) along with the EMD.

All the materials should be ISI marked and duly approved by the fire Deptt. Govt. of Odisha.

3rd Party Audit should be done by registred agency of Fire Deptt. Govt. of Odisha by the firm

Drawing and designed duly approved by the Fire Deptt. Govt. of Odisha should be submitted
before execution of work.

If addition alternation required as per guide line of Fire Deptt., the fire will execute the same
with due approval of the authority.

After completion of the work the firm should made a mock fire drill demonstration in presence
of Engineer-in-Charge, authorised officer of the Fire Deptt. and building authority.

A.C. Machine

The tenders should furnish following documents in cover-1.
Detail drawing and design.

Technical specification as per manufactures norms supp.
Detail of equipments and material supplied.

Make, model with individual price may be furnished.

All the materials and equipments must be confirming to ISL.
Lighting arrester

Superintending Engineer OSD (Development)

Signature of Contractor Shree Jagannath Temple Shree Jagannath Temple



